

~~SECRET~~

Letter Contract No. BC-200

EXHIBIT A

A. CONTRACT WORK

1. SCHEDULE 1

a. The Contractor shall manufacture and deliver to the Government eight (8) cameras known as "B" Type Cameras and more fully identified and described in technical specifications in possession of the Contractor and the Government.

b. The Contractor shall furnish associated equipments and spare parts for the above cameras. The Contractor shall consult with the Contracting Officer as to what associated equipments and spare parts, and quantities of each, are desired by the Government prior to initiating production of these items.

2. SCHEDULE 2

a. The Contractor shall manufacture and deliver to the Government three (3) cameras known as "B" Type Cameras and more fully identified and described in technical specifications in possession of the Contractor and the Government.

b. The Contractor shall manufacture and deliver to the Government three (3) cameras known as "A-2" Type Cameras and more fully identified and described in technical specifications in possession of the Contractor and the Government.

c. The Contractor shall furnish associated equipments and spare parts for the above cameras, including ground handling and test equipment, special tools, for the six cameras set forth in this Schedule 2. The Contractor shall consult with the Contracting Officer as to what associated equipments and spare parts, and quantities of each, are desired by the Government prior to initiating production of these items.

d. The Contractor shall provide instruction handbooks in connection with the cameras set forth in this Schedule 2.

B. DELIVERY

The Contractor is advised that expeditious delivery of the items set forth herein is required and the Contractor shall exert its best efforts to complete and deliver all items at the earliest possible date and within delivery schedules made known to the Contractor. The Contractor is directed to review his production schedule and to submit to the Contracting Officer as soon as possible a realistic delivery schedule indicating delivery target dates for each major item set forth in this Letter Contract. The Contractor agrees to keep the

Contracting Officer informed by periodic reports of the status of production of such items and to report promptly any anticipated slippage in deliveries.

**C. INSPECTION AND ACCEPTANCE**

An inspection and acceptance procedure shall be agreed to between the Contractor and the Government and shall be substantially the same as the procedures presently existing in the Contractor's plant in connection with other Government contracts.

**D. GOVERNMENT-FURNISHED EQUIPMENT**

The Government shall furnish to the Contractor from its stocks the basic equipment necessary to manufacture the three "A-2" type cameras. The Contractor shall account for and treat such equipment in accordance with standard procedures governing the utilization of Government furnished equipment and materials.

25X1A1c

*Appropriation data:* [REDACTED] *FY 1956*  
*AQUATONE funds chargeable to Project*

25X1A2d1

25X1A1c

[REDACTED] *FY 1956 funds chargeable to 21X6889*

25X1A2d1

*for Project* [REDACTED]

25X1A12a

25X1A12a